सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 100

e-Stamp

Certificate No.	:	IN-KA40646717513004S
Certificate Issued Date	:	11-May-2020 02:42 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ PADMANABHANAGAR3/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0888829923852012S
Purchased by	:	D V KUMAR
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI BBMP BENGALURU
Second Party	:	D V KUMAR
Stamp Duty Paid By	:	D V KUMAR
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

सत्यमेव जयते

AMARAJYOTI CO-OPERATIVE SOCIETY LTD * BANGALORE * DRB-3/REG/02/42156/2017-18 RS. 100

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 19 /2020-21. Dtd : 21/05/2020

1.This Agreement, entered this day 21. of May 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar **Sri.D.V Kumar. # 657,5th Main, L,G Ramanna Layout, Laggere Bengalore-56** (Here in called Contractor) of Other part

D-V-KR

21/5/2020

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-560057

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Maintenance of crematorium Burial ground Maintenance in ward no.13 Shettyhalli sub division

Est Cost: 07.50 Lakhs Indent No:

Job Code: 013-19-000010 P-Code-3291

Administrative Approval: EE/DD/AS/204/2019-20, Dated : 30.01.2020

Technical Sanction: EE/DD/TS/44/2019-20, Dated : 30.01.2020

Tender Notification No & Date: BBMP/EE/DD/Ten013/2019-20 Dt:27.02.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. of Rs 6,37,842/-Rupees (Six Lakhs Thirty Seven Thousand Eight Hundred Forty Two only) (Which is-0.32 % Below to SR-2018-19 Inclusive of All taxes) . Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	12500.00			E-procurement
Difference in cost to amount put to tender	2067.00	331144	11.05.2020	Karnataka Bank Padmanabha nagara Branch
FSD / BG (5% of tender approved cost)				

Concession for SC/ST Category

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

Scanned with CamScanner